G. R. S. 59] GPB—15,000—22-7-14

GENERAL AND REVENUE SECRETARIAT.

1902-3 P3

(Municipal)

File No. 79

Serial Nos. 1——2

Papers Filed.

Month March 1903

SUBJECT.

Purchase of Dust-bins for Bangalore City

PREVIOUS REFERENCES.	LATER REFERENCES.
Correspondence	Indexed by Srinivasachar.

7118. 190 2 1139

~~190~~

SECTION Revenue and
FILE No. 1902-23
SERIAL No. 1

FROM The President
Municipal Commrs
Bangalore

To The Secretary to the
Govt. of Mysore in
the Rev & Genl. Depts.

Dated 23rd December 1902.

Despatched

Received

No. 152

Enclosures No. two

In the Name of
Lt 1/85

Submitting for sanction
an estimate amounting
to Rs 827/- for the
purchase of dush bins
to be put in different
parts of the city

OFFICE OF THE MUNICIPAL COMMISSION,
City Bangalore, 18th December 1890

No. 152
in. e. two

From

The President, Municipal Commission,
Bangalore City.

To The Secretary to the Government of Mysore in the General and Revenue Departments

SIR,

I have the honor to submit herewith for favor of sanction an estimate amounting to Rs 8 2 8/- for the purchase of dust bins which are urgently required to be put up in different parts of the city/- and which were not supplied for the past five years. The board at the meeting of the 18th instant approved the estimate. The cost may be met out of Rs 10000/- provided in the Current years Budget, under "VIII Public Works Tools and Plant"

I have the honor to be
Sir
your most obedient Servant

of able, cost of constructing angle iron including reveting and also Zinc dust bin for the use of I. II. III, IV. V. VI & VII on the city.

2

Details of work	No	Dimensions L	B	H	Total	Remarks
Dust bin in I Division	7	(3)	(2½)	"	7	
—— Do —— II —— Do ——	6	"	"	"	6	
—— A —— III —— Do	8	"	"	"	8	
—— B —— III —— Do	9	"	"	"	9	
—— V —— Do	6	"	"	"	6	
—— A VI —— Do ——	9	"	"	"	9	
—— B VI —— Do	7	"	"	"	7	
—— VIII —— Do —— Forest	5	"	"	"	5	
—— VIII Do Chamarajapete	15	"	"	"	15	
Total No:					No: 72	
Stone Slab cutting and charges of fixing in the ground						
Stone dust bin in I Divis	8					
Do —— II —— do ——	3					
Do —— IV —— do:	5					
Do —— V —— do ——	2					
Do —— A VI —— do	2					
Do —— B VI —— do ——	2					
Do —— VIII Do Forest ——	4					
Do —— VIII Do Chamarajapete	10					
Total No: ——	36					
Slab	2×36	3	4;	2	432	
Slabs.	×3	2½	"	2	360	
Iron Slab ——	×36	2½	2½	(4;	225	
Zinc dust	72	4	4	4;	1152	
Total Square					Sft: 2169	
Earth work (Excavation) -						
Stone dust bin	36	3½	3	2½	945	
Total cubic yar					Cyds 35	
Chains reveting between dust bin and to Flooring	72	1	"	"	72	
Total Running ft	—				Rft 72	

Particulars of work

Zinc dust bin with angle Iron including revetting	72	6	0	each	4
Burnt Stone Slabs (4") thick Cut and fixing Complete	2169	0	2	Sft	33
Earthwork (Ex-cavation)	35	0	2	Cyd	
Iron chains including revetting	72	0	2	Rft	14

Total Rupees	786
Contingencies	42
Grand Total Rupees.	

(Sd) S. Moonidaya
Sub O

K. Krishnaiah
14.9.02 Municipal

for President
City Muni
Bangal

Read.

Letter no. 152 dated the 10/20th December 1902 from the President of the Municipal Commission, Bangalore City, submitting for sanction an estimate for Rs 828/- for constructing stone dust-bins with angle iron including levelling and also for purchasing Zinc dust-bins

SECTION Miscellaneous
FILE No. 79 to 23
SERIAL No. 2

R.L. 1572

13592-3 D/11/3/03

L.P. 11 — 02.

This and same kind submitted by P.

and copy of abstract estimate

1 Sample

Order thereon

The estimate received with the above is sanctioned, the cost viz, Rs 828/- being met, from the as proposed, from the sum of Rs 1000/- provided under the head VIII Public Works - Roads and plants" in the current year's B.E.

Municipal Budget

(Then to
be viewed after
Budget is put
A.S. in Please check
proceed...

93
87/03

To

The President and Members, Bangalore City,
returning the sanctioned estimate
Comptroller with copy of abstract estimate